Lot D Bid - Updated March 28, 2023

Lot D Bid - Updated March 28, 2023						
			Original		Option 1	Option 2
			pace Parking Lot, 8			8 Pickleball Courts, No
Category	Description		cleball Courts with		8 Pickleball Courts, No	Lighting & No Seating, Site Fill
Cutegory	Description		hting and Seating,		ighting & No Seating, Pad	and Prep for Remainder of Lot,
		Pad	Ready and Sod on	Re	eady and Sod on West Lot	No Landscaping on West Lot
			West Lot			
General Conditions	Supervision	\$	98,134.00	\$	85,479.00	\$ 85,479.00
General Conditions	General Conditions	\$	109,160.00	\$	104,549.00	\$ 104,549.00
	Site - Mobilization, Erosion					
Site Work & Courts	Control, Demo, Clearing,	\$	365,699.00	\$	365,699.00	\$ 365,699.00
	Earth Work, West Lot Tree				ŕ	
	Removal Site - West Lot -					
Site Work & Courts	Mobilization, Erosion Control, Demo, Clearing,	\$	80,694.00	\$	55,586.00	\$
	Earth Work					
Site Work & Courts	Site - Storm Drainage	\$	246,264.00	\$	246,264.00	\$ 246,264.00
	Site - Sidewalks and Parking					
Site Work & Courts	Lot	\$	190,764.00	\$	109,805.00	\$ 109,805.00
Site Work & Courts	Pickleball Courts	\$	169,387.00	\$	169,387.00	\$ 169,387.00
	Landscape - Sod and Plants					·
Site Work & Courts	around Courts	\$	59,135.00	\$	11,804.00	\$
Site Work & Courts	West Lot - Sod	\$	18,900.00	\$	22,500.00	\$ -
Cita Walla 0 Carata	Fencing - 4' fencing between	d.	10 (75 00	0		£ 10.675.00
Site Work & Courts	courts	\$	10,675.00	\$	10,675.00	\$ 10,675.00
	Fencing - Perimeter fencing					
Site Work & Courts	around spectator areas (8'	\$	26,938.00	\$	26,938.00	\$ 26,938.00
	height)					
Site Work & Courts	Fencing - 4' perimeter fencing	\$	24,193.00	\$	24,193.00	\$ 24,193.00
Site Work & Courts	outside of courts	Ф	24,193.00	Ф	24,195.00	\$ 24,193.00
Site Work & Courts	Fencing - Relocated West	\$	2,985.00	\$	2,985.00	\$ 2,985.00
Site Work & Courts	Fence and Gate	Ψ	2,763.00	Ψ	2,763.00	2,763.00
Site Work & Courts	Fencing - Wind Guards for 8'	\$	6,416.00	\$	6,416.00	\$ 6,416.00
	fence	•	-,	Ľ	-,	, , , , , ,
Site Work & Courts	Irrigation in Landscaped	\$	15,248.00	\$	15,248.00	\$ 15,248.00
	Areas		·			·
Site Work & Courts	Irrigation in Non-Landscaped	\$	26,000,00	o.	26,000,00	¢
Site work & Courts	Areas (West Lot)	3	36,000.00	\$	36,000.00	\$ -
	Construction Temporary					
Site Work & Courts	Fencing	\$	4,000.00	\$	4,000.00	\$ 4,000.00
	Construction Temporary					
Site Work & Courts	Fencing Wind Screen	\$	2,500.00	\$	2,500.00	\$ 2,500.00
Awnings	Awnings	\$	117,290.00	\$	-	\$ -
Furnishings	Furnishings	\$	8,000.00	\$	_	\$ -
8-	Electrical - The (24)		-,,,,,,,,			
F1	Pickleball Court lights,	Φ.	140 425 00	0		e e
Electrical	furnished per specs and	\$	148,435.00	\$	-	-
	installed					
	Electrical - The (6) Parking					
Electrical	Lot lights, furnished per specs	\$	76,752.00	\$	-	\$
	and installed					
Electrical	Electrical - Conduit Only for	\$	69,985.00	\$	69,985.00	\$ 69,985.00
Dicetrical	Pickleball Court Lights	Ψ	07,703.00	Ψ	07,703.00	0,,,00
Electrical	Electrical - Wiring Only for	\$	18,515.00			
	Pickleball Court Lights	-	10,010.00			
Electrical	Electrical - Electrical	C	5 0.005.00		F0.004	Ф
	distribution equipment	\$	59,892.00	\$	59,892.00	\$ 59,892.00
	(Panels, Transformer, etc)					
Electrical	Electrical - Relocation of	\$	28,500.00	\$	28,500.00	\$ 28,500.00
	existing light poles					
		\$	1,994,461.00	\$	1,458,405.00	\$ 1,332,515.00

	Attributable to kleball Based on Option 1
\$	23,079.33
\$	28,228.23
\$	98,738.73
\$	-
\$	66,491.28
\$	29,647.35
\$	169,387.00
\$	11,804.00
\$	-
\$	10,675.00
\$	26,938.00
\$	24,193.00
\$	-
\$	6,416.00
\$	15,248.00
\$	-
\$	1,080.00
\$	675.00
\$ \$	-
\$	-
\$	-
\$	69,985.00
\$	-
\$	29,946.00
¢	14.250.00
\$	14,250.00

626,781.92